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CORRIGENDUM # 2

Tender # KE/PID/04/2020 - Transmission lines for 220kV and 132kV New 500kV KKI Grid

station

In addition to the publication of Tender Notice # KE/PID/04/2020 against subject requirements
please find “Corrigendum # 2”.

1. Clause 4, Payment Terms, of “INSTRUCTIONS TO TENDERERS” to be read as:

4.1

4.2

4.3

4.4

4.5

4.6

Bid shall be submitted with the following two options for Payment terms.
e 45 days credit period
o Deferred Offer (12 months’ credit period or more) - Optional

KE's preferred mode of financing is deferred payment option subject to commercial
considerations.

KE prefers that Bidders should not require any Advance payment under the
contracts. Bids requiring advance payment of more than 10% of Contract value
would be REJECTED.

Payments under the supply contract will be made through open account, bank
contract or LC (though it is not a preferred option). Bids requiring LC amount
exceeding 25% of contract value of supply contract will be REJECTED. Tenor for
any LC requirement shall not be more than a period of 12 months and the
arrangement can be such that it can be extended further for a period of 12 months
before the expiry of LC. Further, in case of full or partial utilization, LC value can
be replenished up to the 25% of contract value of supply Contract.

Bidders are encouraged to come-up with supplier’s credit or any other innovative
financing solution (using ECA, private insurance, or any other mode of financing)
for the Supply Contract.

Payments under Construction Contract shall be made through local banking
instrument / channel. Invoices shall be raised by the Bidder progressively on
earned value (work completion / milestones) basis

2. Project Timelines in “INSTRUCTIONS TO TENDERERS”
a. Clause 12 (a), Time Period /Validity of Tender, to be read as:

i. The time period for Design, Manufacture, Delivery of material, civil works,
erection, testing, commissioning and energization of the equipment and
other services as mentioned in the Tender Document will be Twenty-Six (26)
months for Provisional Taking Over (as defined in the attached Supply and
Construction Contracts) from the date of commencement.
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b. Schedule — C, SCHEDULE OF IMPLEMENTATION
i. Completion Period from date of Commencement: Completion period
Twenty-Six Months and Six months for minor Discrepancies-Total Project
Timeline 32 Months

Project Timelines in “EQUIPMENT SUPPLY CONTRACT”
a. Clause 1.1.74 to be read as follows:

“Time for Completion” means Twenty-six (26) months from the Effective Date and as
may be extended in accordance with the terms of this Contract.

Project Timelines in “CONSTRUCTION CONTRACT”
a. Clause 1.1.86 to be read as follows:

“Time for Completion” means Twenty-six (26) months from the Effective Date and as
may be extended in accordance with the terms of this Contract.

Commercial Scorecard in “INSTRUCTIONS TO TENDERERS”
a. Schedule — G, SCORE CARD to be replaced with Annexure I.

Extension in Bid Submission Date
a. Bid submission date comprising of sealed quotation complete in all respect (Technical
and Commercial Separately) (one original plus five copies) along with Earnest
Money/Bid Bond is being extended to January 30, 2021.
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Annexure |
S.No Evaluation Summary Weightage

1 Technical Evaluation 60%

2 Commercial Evaluation 40%
| Total Marks 100%

A 220kV OHTL 18%

B 132kV OHTL 9%

C 220KV UG 18%

D 132KV UG 9%

E Civil 6%

Total Marks (Technical) 60%

Full marks to the lowest price and other bidders to be
scored on relative basis

>

Minimum Price 27.5%

Compliance with
B Contract Terms and 12.5%
Conditions

Payment Terms

Full marks on no LC / Security requirement

No marks on LC / Security requirement of 25% of

Supply / Offshore Contract Value
- No LC / Security

(@) requirement 4% Proportional marks for LC / Security requirement
below 25%
BID REJECTION if LC / Security reguirement
exceeds 25% of Supply / Offshore Contract Value
Full marks on 365 days’ credit period
- Deferred Payment /
I (b) Supplier's Credit 4% No marks on 45 days’ credit period

Offer
Proportional marks between 45 and 365 days
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Full marks on no advance payment

I(c) . No Advance 1% No marks on requirement of 10% Advance or above
Payment
BID REJECTION if Advance is more than 10%
Full marks on 45 days’ credit period
I (d) - Credit Period 0.5%
No marks on no credit period
Performance Bond
l against bank 1%
guarantee Full Marks for Compliance with Contract Terms
" Defects Liability 10 No marks on Deviation from Contract Terms.
. 0
Period Bids may be rejected in case of significant deviations
from the Contract Terms
v Extgnded Warranty 1%
Period
Total Marks 40%

(Commercial)
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